



June 8, 2023

**PROJECT: City of Cottage Grove
Cottage Grove Reservoir Access Driveway
ADDENDUM #1**

Branch Engineering Inc. Project No. 22-001L
City of Cottage Grove Project No. 23-1021.1

The following clarifications and revisions for the above-referenced project are hereby incorporated by addendum to the previously issued bid documents.

Project Manual – Scope of Work Page 1 of 1 – Addition: City Schedule. **ADD** the following: Non-Mandatory Pre-Bid Meeting: 1:00 PM, June 13th, 2023, at the end of S. 22nd Street, City Limits.

Project Manual – Scope of Work Page 1 of 1 – Revision: City Schedule. *Bids Closed/Opened & Read,* **REPLACE** The date of 2:00 PM, June 14th, 2023 with 2:00 PM, June 20th, 2023.

Project Manual – Scope of Work Page 1 of 1 – Revision: City Schedule. *Substantial Completion Date,* **REPLACE** The date of August 24th, 2023 with October 11th, 2023.

Project Manual – Scope of Work Page 1 of 1 – Revision: City Schedule. *Final Completion Date,* **REPLACE** The date of August 31st, 2023 with November 1st, 2023.

Project Manual – Instruction to Bidders Page 4 of 5 – Revision: Section 10. *Submission of Pre-qualification Forms,* **REPLACE** The date of September 23rd, 2022 with June 9, 2023.

Project Manual – First-Tier Subcontractor Disclosure Form Page 1 of 1 – Revision: *Bid Closing: Date,* **REPLACE** The date of June 14th, 2023 with June 20th, 2023.

Project Manual – Project Bid Page 2 of 3 – Revision: Section 9. **REPLACE** The number fifty-two (52) with one hundred and fourteen (114).

Project Manual – Contract for Construction 1 of 2 – Revision: Paragraph **REPLACE** The number fifty-two (52) with one hundred and fourteen (114).

End of Addendum #1



EXPIRES: 12/31/24