



May 15, 2023

Addendum #1

City of Creswell Oregon Avenue and City of Cottage Grove South Gateway Blvd and West Main Street Chip Seal Projects RFP.

To: All Plan Holders & Prospective Bidders

Project: Joint Cottage Grove & Creswell 2023 Chip Seal Projects

Issued Date: May 9, 2023

Bid Date: June 1, 2023

This Addendum #1 is being issued to address a change in Cottage Grove by removing South Gateway Blvd Street from the project and adding North River Road from West Main Street to Woodson Connector.

SPECIFICATIONS CHANGES:

12 YR +/- SOLUTION. North River Road: Scrub Seal 1st layer and Chip Seal 2nd layer both approx. 78,814 sq. ft. (travel lanes only), followed by 1 layer of Onyx™ on approx. 104,550 sq. ft. (gutter to gutter), all work performed on River Road is between W. Main Street and Woodson Connector.

The square footages for the scrub seal, chip seal, and seal coat remain the same as the former South Gateway project.

A map of the section of N. River Road to be chip sealed is attached.

Please make note of this change before you submit your bid.

Acknowledge the receipt of this addenda on the Project Bid Form. This addenda is being sent to you via email.

Reviewed and prepared by:

Faye Stewart, Public Works & Development Director

2023 City of Cottage Grove Chip Seal & LiquidRoad™

Scrub Seal 1 layer on travel lane ONLY = approx 78,814 Sq Ft

Chip Seal 1 layer on travel lane ONLY = approx 78,814 Sq Ft

LiquidRoad™ 1 layer gutter - gutter = approx 104,550 Sq Ft

